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SUPPLEMENTAL INFORMATION

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

      1         HQ, DA           NOTICE TO OFFERORS - USE OF CLASS I OZONE-DEPLETING SUBSTANCES            JUL/1993

     (a) In accordance with Section 326 of P.L. 102-484, the Government is prohibited from awarding any contract which includes a

specification or standard that requires the use of a Class I ozone-depleting substance (ODS) identified in Section 602(a) of the

Clean Air Act, 42 U.S.C. 7671a(a), or that can be met only through the use of such a substance unless such use has been approved,

on an individual basis, by a senior acquisition official who determines that there is no suitable substitute available.

     (b) To comply with this statute, the Government has conducted a best efforts screening of the specifications and standards

associated with this acquisition to determine whether they contain any ODS requirements. To the extent that ODS requirements were

revealed by this review they are identified in Section C with the disposition determined in each case.

     (c) If offerors possess any special knowledge about any other ODSs required directly or indirectly at any level of contract

performance, the U.S. Army would appreciate if such information was surfaced to the Contracting Officer for approporate action. To

preclude delay to the procurement, offerors should provide any information in accordance with FAR 52.214-6 or 52.215-14 as soon as

possible after release of the solicitation and prior to the submission of offers to the extent practicable. It should be

understood that there is no obligation on offerors to comply with this request and  that no compensation can be provided for doing

so.

(AA7020)

      2         52-201-4501      NOTICE ABOUT TACOM-RI OMBUDSMAN                                           NOV/1995

                TACOM-RI

     a.  We have an Ombudsman Office here at TACOM-RI.  Its purpose is to open another channel of communication with TACOM-RI

contractors.

     b.  If you think that this solicitation:

          1.  has inappropriate requirements; or

          2.  needs streamlining; or

          3.  should be changed

you should first contact the buyer or the Procurement Contracting Officer (PCO).

     c.  The buyer's name, phone number and address are on the cover page of this solicitation.

     d. If the buyer or PCO doesn't respond to the problem to your satisfaction, or if you want to make comments anonymously, you

can contact the Ombudsman Office.  The address and phone number are:

          U.S. Army TACOM-RI

          AMSTA-CM-CR (OMBUDSMAN)

          Rock Island IL 61299-7630

          Phone: (309) 782-3223

          Electronic Mail Address:  AMSTA-CM-CR@ria.army.mil

     e.  If you contact the Ombudsman, please provide him with the following information:

          (1)  TACOM-RI solicitation number;

          (2)  Name of PCO;

          (3)  Problem description;

          (4)  Summary of your discussions with the buyer/PCO.

(End of clause)

(AS7006)
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      3         52.210-4516      COMMERCIAL EQUIVALENT ITEM(S)                                             JUN/1998

                TACOM-RI

THE GOVERNMENT HAS A PREFERENCE TO SATISFY ITS NEEDS THROUGH THE ACQUISITION OF COMMERCIAL ITEMS.  IF YOU KNOW OF ANY COMMERCIAL

EQUIVALENT ITEM(S) FOR THOSE LISTED IN THIS SOLICITATION, PLEASE CONTACT THE CONTRACTING OFFICE.  INFORMATION PROVIDED WILL BE

CONSIDERED FOR FUTURE PROCUREMENTS.

                                                            (END OF CLAUSE)

(AS7003)

      4         52.211-4506      INSTRUCTIONS REGARDING SUBSTITUTIONS FOR MILITARY AND FEDERAL             DEC/1997

                TACOM-RI         SPECIFICATIONS AND STANDARDS

     (a) Section I of this document contains DFARS clause 252.211-7005, Substitutions for Military Specifications and Standards,

which allows bidders/quoters/offerors to propose Management Council approved Single Process Initiatives (SPIs) in their

bids/quotes/offers, in lieu of military or Federal specifications and standards cited in this solicitation.

     (b) An offeror proposing to use an SPI process under this solicitation shall identify the following for each proposed SPI as

required by DFARS 252.211-7005 contained in Section I:

SPI                           MILITARY/FEDERAL              LOCATION OF         FACILITY                 ACO

                             SPEC/STANDARD                 REQUIREMENT

____________________          _________________________     _______________     ___________________      ____________________

____________________          _________________________     _______________     ___________________      ____________________

____________________          _________________________     _______________     ___________________      ____________________

____________________          _________________________     _______________     ___________________      ____________________

     (c) An offeror proposing to use an SPI process under this soliciltation shall also provide a copy of the Department of

Defense acceptance for each SPI process proposed.

     (d) In the event an offeror does not identify any SPI in paragraph (b) above, the Government shall conclude that the

bidder/quoter/offeror submits its bid/quote/proposal in accordance with the requirements of this solicitation.

     (e) The price that is provided by the offeror in the Schedule in Section B will be considered as follows:

          (1) If an SPI is identified in paragraph (b) above, the Government will presume that the price is predicated on the use

of the proposed SPI.

          (2) If there is no SPI identified in paragraph (b) above, the Government will presume the price is predicated on the

requirements as stated in the solicitation.

     (f) Bidders/quoters/offerors are cautioned that there is always the possibility that the Government could make a

determination at the Head of the Contracting (HCA)/Program Executive Officer (PEO) level that the proposed SPI is not acceptable

for this procurement. If such a determination is made, and the bid/quote/offer only identifies a price predicated on use of

proposed SPI, the bid/quote/offer will be determined nonresponsive. Bidders/quoters/offerors who propose SPI processes are

encouraged to provide a price below to reflect their price for the item manufactured in accordance with the requirements as stated

in this solicitation to preclude possibly being determined nonresponsive:

CLIN     ____________________ PRICE $       _______________

CLIN     ____________________ PRICE $       _______________

CLIN     ____________________ PRICE $       _______________

CLIN     ____________________ PRICE $       _______________

(End of clause)

(AS7008)
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      5         52.233-4503      AMC-LEVEL PROTEST PROGRAM                                                 JUN/1998

                TACOM-RI

(OCTOBER 1996)

If you have complaints about this procurement, it is preferable that you first attempt to resolve those concerns with the

responsible contracting officer.  However, you can also protest to Headquarters, AMC.  The HQ, AMC-Level Protest Program is

intended to encourage interested parties to seek resolution of their concerns within AMC as an Alternative Dispute Resolution

forum, rather than filing a protest with General Accounting Office or other external forum.  Contract award or performance is

suspended during the protest to the same extent, and within the same time periods, as if filed at the GAO.  The AMC protest

decision goal is to resolve protests within 20 working days from filing.  To be timely, protests must be filed wihin the periods

specified in FAR 33.103.  Send protests (other than protests to the contracting officer) to:

     HQ Army Materiel Command

     Office of Command Counsel

     ATTN: AMCCC-PL

     5001 Eisenhower Avenue

     Alexandria, VA 22333-0001

     Facsimile number (703) 617-4999/5680

     Voice Number (703) 617-8176

The AMC-level protest procedures are found at:

     http://www.amc.army.mil/amc/command_counsel/protest/protest.html

If Internet access is not available contact the contracting officer or HQ, AMC to obtain the AMC-Level Protest Procedures.

                                                            (END OF CLAUSE)

(AS7010)

      6         52.246-4538      CONTRACTOR PERFORMANCE CERTIFICATION PROGRAM (CP) 2                       JUN/1998

                TACOM-RI

THE U.S. ARMY TANK-AUTOMOTIVE AND ARMAMENTS COMMAND (TACOM) ROCK ISLAND (RI) ACTIVELY PARTICIPATES IN THE CONTRACTOR PERFORMANCE

CERTIFICATION PROGRAM (CP)2.

THE (CP)2 CERTIFICATION PROCESS IDENTIFIES CONTRACTORS COMMITTED TO TOTAL QUALITY, CUSTOMER SATISFACTION, AND CONTINUOUS

IMPROVEMENT OF THEIR DESIGN/DEVELOPMENT AND PRODUCTION  PROCESSES.  ANY CONTRACTORS WHO HAVE HAD OR ANTICIPATE HAVING CONTRACTS

WITH ANY AMC MAJOR SUBORDINATE COMMAND MAY VOLUNTARILY PARTICIPATE.

ADDITIONAL INFORMATION CAN BE OBTAINED BY CONTACTING THE CONTRACT SPECIALIST, OR THE (CP)2 PARTNERSHIP TEAM AT (309) 782-7603.

                                                          (END OF CLAUSE)

(AS7502)

PURCHASE  ORDER  FOR:  The purchase of 57 each M90A3 ERLS Modified Direct Fire Scopes

TOTAL  AMOUNT  OF  PURCHASE  ORDER:  $63,327.00

      This award is to purchase 57 each M90A3 ERLS Modified Direct Fire Scopes to be produced to support the Fire Control Update

of the M119 Howitzer Program.  As a result, the Section "C" of this purchase order is to be utilized to produce the telescopes

minus light kits. After production, these telescopes will have ERLS light kits purchased under Delivery Order 0020 of Contract

DAAE20-98-D-0054 applied and tested.

Mark invoice to state "Upon receipt of shipment notify Margaret Polchow".

                                               *** END OF NARRATIVE A 001 ***
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             SUPPLIES OR SERVICES AND PRICES/COSTS

0001          Supplies or Services and Prices/Costs              _____________________________________

0001AA        PRODUCTION QUANTITY                                        57          EA   $   1,111.00000  $         63,327.00              ___________________                                                          ______________   _________________

              NSN: 0000-00-000-0000

              NOUN: M90A3 DIR FIRE SCP, MODIFIED

              SECURITY CLASS: Unclassified

              PRON: M10BC300M1    PRON AMD: 01    ACRN: AA

              AMS CD: 322036400373220

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Certificate of Conformance

              ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001  W52H090213T760  W52H1C    M                3

              DEL REL CD        QUANTITY        DEL DATE              __________     ______________     ________

                 001               57           30-APR-2001

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W52H1C)   XR TRANS OFC

                         ROCK ISLAND ARSENAL

                         ROCK ISLAND           IL 61299-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE20-00-P-0434/0000

  5 16

DAAE20-00-P-0434

SEILER INSTRUMENT AND MFG CO INC



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

      7         52.210-4501      DRAWINGS/SPECIFICATION                                                    MAR/1988

                TACOM-RI

     In addition to the drawing(s) and/or specifications listed below, other documents which are part of this procurement and

which apply to Preservation/Packaging/Packing and Inspection and Acceptance are contained elsewhere.

     The following drawing(s) and specifications are applicable to this procurement.

     Drawings and Specifications in accordance with enclosed Technical Data Package Listing - TDPL 12599180 with revisions in

effect as of 5 Oct 2000 (except as follows):

See attached

(CS6100)

INSPECTION AND ACCEPTANCE

This document incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.

Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed

electronically at these addresses:

                                  http://www.arnet.gov/far/      or    www.acq.osd.mil/dp/dars

If the clause requires additional or unique information, then that information is provided immediately after the clause title.

(EA7001)

      8         52.246-2         INSPECTION OF SUPPLIES - FIXED-PRICE                                      AUG/1996

      9         52.209-4512      FIRST ARTICLE TEST (CONTRACTOR TESTING)                                   MAY/1994

                TACOM-RI

     a. The first article shall consist of:

3 each M90 Straight Telescopes IAW all QAP requirements

which shall be examined and tested in accordance with contract requirements, the item specification(s), Quality Assurance

Provisions (QAPs) and all drawings listed in the Technical Data Package.

     b. The first article shall be representative of items to be manufactured using the same processes and procedures and at the

same facility as contract production. All parts and materials, including packaging and packing, shall be obtained from the same

source of supply as will be used during regular production. All components, subassemblies, and assemblies in the first article

sample shall have been produced by the Contractor (including subcontractors) using the technical data package provided by the

Government.

     c. The first article shall be inspected and tested by the contractor for all requirements of the drawing(s), the QAPs, and

specification(s) referenced thereon, except for:

          (1) Inspections and tests contained in material specifications provided that the required inspection and tests have been

performed previously and certificates of conformance are submitted with the First Article Test Report.

          (2) Inspections and tests for Military Standard (MS) components and parts provided that inspection and tests have been

performed previously and certifications for the components and parts are submitted with the First Article Test Report.

          (3) Corrosion resistance tests over 10 days in length provided that a test specimen or sample representing the same

process has successfully passed the same test within 30 days prior to processing the first article, and results of the tests are

submitted with the First Article Test Report.

          (4) Life cycle tests over 10 days in length provided that the same or similar items manufactured using the same

processes have successfully passed the same test within 1 year prior to processing the first article and results of the tests are

submitted with the First Article Test Report.

  6 16
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          (5) Onetime qualification tests, which are defined as a onetime on the drawing(s), provided that the same or similar

item manfactured using the same processes has successfully passed the tests, and results of the test are on file at the

contractor's facility and certifications are submitted with the First Article Test Report.

     d. The Contractor shall provide to the Contracting Officer at least 15 calendar days advance notice of the scheduled date for

final inspection and test of the first article. Those inspections which are of a destructive nature shall be performed upon

additional sample parts selected from the same lot(s) or batch(es) from which the first article was selected.

     e. A First Article Test Report shall be compiled by the contractor documenting the results of all inspections and tests

(including supplier's and vendor's inspection records and certifications, when applicable). The First Article Test Report shall

include actual inspection and test results to include all measurements, recorded test data, and certifications (if applicable)

keyed to each drawing, specification and QAP requirement and identified by each individual QAP characteristic,

drawing/specification characteristic and unlisted characteristic. The Government Quality Assurance Representative's (QAR) findings

shall be documented on DD Form 1222, Request for and Results of Tests, and attached to the contractor's test report.Two copies of

the First Article Test Report and the DD Form 1222 will be submitted through the Administrative Contracting Officer to the

Contracting Officer with an additional information copy furnished to -2-.

     f. Notwithstanding the provisions for waiver of first article, an additional first article sample or portion thereof, may be

ordered by the Contracting Officer in writing when (i) a major change is made to the technical data, (ii) whenever there is a

lapse in production for a period in excess of 90 days, or (iii) whenever a change occurs in place of performance, manufacturing

process, material used, drawing, specification or source of supply. When conditions (i), (ii), or (iii) above occurs, the

Contractor shall notify the Contracting Officer so that a determination can be made concerning the need for the additional first

article sample or portion thereof, and instructions provided concerning the submission, inspection, and notification of results.

Costs of the first article testing resulting from production process change, change in theplace of performance, or material

substitution shall be borne by the Contractor.

(End of Clause)

(ES6031)

     10         52.246-4533      SURFACE QUALITY STANDARDS                                                 JUN/2000

                TACOM-RI

     a. Surface quality standards for optical elements (Scratch and Dig) per MIL-PRF-13830, dated 9 Jan 97, are required to

perform acceptance inspection under this contract and are available as listed in appendix I of this contract. The standards will

be furnished to the Contractor on a loan basis for use on this contract. The standards shall not be used on other contracts unless

written authorization is received from the Contracting Officer. The Administering Contracting Officer (ACO) designated by the

agency administering the contract, or the Contracting Officer (CO) if an ACO was not assigned shall submit the Contractor's

request for equipment to Cdr-ARDEC, Attn AMSTA-AR-QAW-Q, Picatinney Arsenal NJ 07806-5000, transportation charges collect.

     b. The contractor shall hereby indicate the facility to which this Government Furnished Property should be shipped:

____________________________________________________________

____________________________________________________________

____________________________________________________________

____________________________________________________________

     c. Upon receipt, the Contractor should retain shipping containers for return of the standards. All costs of packing,

packaging, shipping, and insurance shall be borne by the Contractor.

     d. The Contractor shall be responsible for shipping the surface quality standards to the Government for certification at 12

month intervals. Notification and shipping instructions shall be provided to the Contractor by Same as above. The notification

shall include the standard's serial number and will be sent 30 days prior to the actual due date for certification.

     e. Within 30 calendar days after completion of delivery of all items on this contract, the Contractor shall assure that the

Government owned standards referenced in paragraph a above conform to the requirements of paragraph 3.3.5 of MIL-I-45607. Upon

verification by a Government representative that the standards conform to the above requirements, the Contractor shall prepare the
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standards for delivery in accordance with best commercial practices. The Contractor shall ship the standards with a DD Form 1149

to -4-.

(End of Clause)

(ES6037)

     11         52.246-4025      HIGHER LEVEL CONTRACT REQUIREMENT, TACOM QUALITY SYSTEM REQUIREMENT -     OCT/2000

                TACOM-RI         ALTERNATE II

(a)  As the contractor, you shall implement and maintain a quality system that ensures the functional and physical conformity of

all products or services you furnish under this contract.  Your quality system shall achieve (1) defect prevention and (2) process

control providing adequate quality controls throughout all areas of contract performance.  Your quality system shall, at a

minimum, comply with the requirements of an ISO 9002 system.

(b)  Your quality system may be based on (1) international quality standards such as ISO 9002, or (2) commercial, or (3) national

quality standards.  NOTE:  Systems such as ISO 9003 are unacceptable for this procurement.  You represent that your performance

under this contract will be in accordance with your quality system, which is in compliance with:

    (  )  ISO 9001

    (  )  ISO 9002

    (  )  QS 9000

    (  )  ANSI/ASQ 9001

    (  )  ANSI/ASQ 9002

(c)  Certification of compliance for the quality system you identify above, by an independent standards organization or auditor,

is not required.

(d)  At any point during contract performance, we have the right to review your quality system to assess its effectiveness in

meeting contract requirements.

(End of clause)

(ES7025)

     12         52.246-4503      ALTERNATIVES TO LOT ACCEPTANCE SAMPLING (INCLUDING STATISTICAL            JAN/1999

                TACOM-RI         PROCESS CONTROL (SPC))

     (a) Offerors are encouraged to propose a defect prevention strategy in lieu of lot acceptance inspection and testing

requirements cited in the technical data package.  The Government recognizes that industry has developed numerous prevention based

strategies which result in reduced process variation and promote continuous process improvement initiatives.  Use of alternatives

to lot acceptance sampling can provide offerors the latitude of implementing prevention based programs that are suitable to their

particular mode of operation.  Offerors are encouraged to submit their alternative proposals prior to award.  Although the

Government will entertain post award requests, there is no guarantee such requests will be accepted.

     (b)  Requests to use alternatives to lot acceptance sampling shall be provided to the Contracting Officer for review and

approval or disapproval.  Such requests shall include:

          (1)  Identification of the specific inspections and tests to be reduced or eliminated.

          (2)  A description of your prevention based program.  This should include such topics as a training program and the

performance of audits.

          (3)  A description of the tools used to monitor and control the specific processes being evaluated.  This should include

such topics as criteria for determining out of control conditions and procedures to be used when an out of control condition is

detected.

          (4)  The results of a process performance study, and if available, the results of a process capability study.

          (5)  For SPC data to be used as an alternative to lot acceptance sampling, the following conditions shall be met:
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               (i)  The process is in a state of statistical control using SPC control chart methods.

               (ii)  Variable data: for Critical characteristics a CPK =/> 2.00 (or equivalent capability) is achieved; for Major

characteristics a CPK =/> 1.33 (or equivalent capability) is achieved.

               (iii)  Attribute data: for Critical Characteristics a process average of 100% of the product conforming to the

specification; for Major Characteristics a process average of 99.9937% of the product conforming to the specification.

     (c)  Proposals offered after award.  The Contracting Officer is responsible for accepting or rejecting the alternate lot

acceptance procedure submitted by the contractor.  The contractor may submit an alternate lot acceptance procedure at any time

during the performance of this contract.  The Contracting Officer is responsible for accepting or rejecting the alternate

procedure within 30 days of receipt. If the Government needs more time to evaluate the alternate procedure, the Contracting

Officer shall notify the contractor in writing, giving the reasons and the anticipated decision date.  The contractor may withdraw

its proposal at anytime prior to its incorporation by contract modification.   Because offerors may withdraw their proposal at

anytime, the Contracting Officer's failure to timely accept or reject the proposal shall not constitute grounds for claim against

the Government.   Any proposed and accepted procedure must be incorporated by contract modification.  If the alternate procedure

is not accepted, the Contracting Officer shall provide the contractor with written notification, explaining the reasons for

rejection.

     (d)  Any equitable adjustment resulting from approval of an alternate lot acceptance procedure described in paragraph (c)

above will be handled in accordance with the Changes clause of this contract.

     (e)  Until notification is received, the contractor is required to perform under this contract in accordance with the

requirements herein, including lot acceptance inspection and testing.

(End of clause)

(ES7019)

     13         52.246-4527      WIPE TESTING FOR RADIOACTIVE MATERIAL                                     SEP/1997

                ACALA

     a.  The Contractor shall have an independent testing laboratory conduct wipe testing and analysis on the deliverable end item

as described in the Statement of Work entitled "Radioactive Wipe Test Procedure".  The sample for wipe testing may be submitted to

the independent testing laboratory of the Contractor may request that an independent testing laboratory representative perform

wipe testing at the Contractor's facility as long as the wipe tests are analyzed at the independent testing laboratory.

     b.  Wipe Test sampling shall be conducted as follows:

         (1)  A wipe test shall be performed on the entire First Article sample (if required) , or on the first production lot (if

First Article Test is not required) per the table below.  For purposes of this clause, a production lot is considered the monthly

delivery schedule stipulated by the contract.

         (2)  From the production lots as defined above, a random sample shall be selected for wipe testing in accordance with the

table below:

                                    Lot Size                      Sample Size

                                     1 -  30                         All

                                    31 -  50                         All

                                    51 - 100                         40

                                   101 - 200                         41

                                   201 - 300                         43

                                   301 - 400                         44

                                   401 - 2,000                       45

                                 2,001 - 100,000                     75

     c.  Prior to selection of the wipe test sample, the lot shall have met all other contract requirements.

     d.  Failure of any sample unit to meet the allowable activity level of no more than 1,000 disintegrations per minute shall be

cause for the Government to halt further product acceptance and for the Contractor t immediately perform a failure analysis and

take corrective action.  The failure analysis, in addition to isolating the root cause of the excessive activity level, shall

include the Contractor's assessment, with rationale, as to the extent the condition is present in both in-process and delivered
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product (i.e., identification of the suspect items).  The Contractor's corrective action shall address the positive measures taken

to prevent recurrence of the condition in the future as well as corrective actions to be taken on all suspect product.

     e.  Both the failure analysis and corrective action shall be subject to review and approval by the Government prior to

reinitiation of Government product acceptance.

    f.  The independent testing laboratory must be able to verify the performance of the instrumentation used to analyze the wipe

tests.  Documentation shall be provided in accordance with the Data Item Description.

                                                              (End of clause)

(ES7017)

     14         52.246-4528      REWORK AND REPAIR OF NONCONFORMING MATERIAL                               MAY/1994

                TACOM-RI

     a. Rework and Repair are defined as follows:

          (1) Rework - The reprocessing of nonconforming material to make it conform completely to the drawings, specifications or

contract requirements.

          (2) Repair - The reprocessing of nonconforming material in accordance with approved written procedures and operations to

reduce, but not completely eliminate, the nonconformance. The purpose of repair is to bring nonconforming material into a usable

condition. Repair is distinguished from rework in that the item after repair still does not completely conform to all of the

applicable drawings, specifications or contract requirements.

     b. Rework procedures along with the associated inspection procedures shall be documented by the Contractor and submitted to

the Government Quality Assurance Representative (QAR) for review prior to implementation. Rework procedures are subject to the

QAR's disapproval.

     c. Repair procedures shall be documented by the Contractor and submitted on a Request for Deviation/Waiver, to the

Contracting Officer for review and written approval prior to implementation.

     d. Whenever the Contractor submits a repair or rework procedure for Government review, the submission shall also include a

description of the cause for the nonconformances and a description of the action taken or to be taken to prevent recurrence.

     e. The rework or repair procedure shall also contain a provision for reinspection which will take precedence over the

Technical Data Package requirements and shall, in addition, provide the Government assurance that the reworked or repaired items

have met reprocessing requirements.

(End of Clause)

(ES7012)

     15         52.246-4540      CONTRACTOR PERFORMANCE CERTIFICATION PROGRAM (CP) 2-2000                  MAR/1997

                TACOM-RI

     a.  The (CP)2-2000 program is a voluntary program open to all contractors.  The program is a unified effort between the

Government and the Contractor to confirm the development, use and continuous improvement of quality operations.  Implementation

and continuous improvement are measured and documented through independent audits and follow on reporting.  For more information

on the (CP)2-2000 program, please contact the Contracting Officer.

     b.  The Government will not delay processing of this solicitation to afford any offeror additional time to complete the (CP)2-

2000 certification process.

     c.  You may provide the following information relative to (CP)2-2000 certification:

          (1)     NOT CERTIFIED             _____

          (2)     CERTIFIED             _____
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                  (i)   DATE OF CERTIFICATION                     ___

                  (ii)  CERTIFYING ACTIVITY                      ___

     d.  For Contractor facilities currently certified under the (CP)2-2000 program, the following shall apply:

          (1)  Provided the process is in a state of statistical control and the minimum process performance index of 1.33 is met,

the Contractor may eliminate acceptance inspections and acceptance testing for unlisted, minor, and major characteristics and

parameters by providing written notice to the Contracting Officer and providing a copy furnished to the Administrative Contracting

Officer.  The provisions of the "Statistical Process Control (SPC)" clause of this contract still apply for reduction or

elimination of acceptance inspection or acceptance testing  for characteristics and parameters identified as "critical" or

"special."

          (2)  Design approvals for acceptance equipment and test equipment will be waived for unlisted, minor and major

characteristics and parameters by providing written notice to the Contracting Officer.  The provisions of the "Acceptance

Inspection Equipment (AIE)" clause of this contract still apply for acceptance equipment and test equipment design approvals

utilized for "critical" or "special" characteristics or parameters.

          (3)  First Article Test Requirements shall be waived by the Contracting Officer when supplies identical or similar to

those called for in the schedule have been previously furnished by the Contractor and have been accepted by the Government.

     e.  The Government reserves the right to rescind, at no increase in contract price, the rights and benefits granted to the

Contractor under this clause if the Contractor's quality performance deteriorates from the level specified within the (CP)2-2000

agreement between the Government and the Contractor.

(End of Clause)

(ES7016)

DELIVERIES OR PERFORMANCE

This document incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.

Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed

electronically at these addresses:

                                     http://www.arnet.gov/far/    or    www.acq.osd.mil/dp/dars

If the clause requires additional or unique information, then that information is provided immediately after the clause title.

(FA7001)

     16         52.242-17        GOVERNMENT DELAY OF WORK                                                  APR/1984

 11 16

DAAE20-00-P-0434

SEILER INSTRUMENT AND MFG CO INC



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

CONTRACT ADMINISTRATION DATA

                                                                                    JOB                                                                                    JOB

LINE    PRON/            OBLG                                                       ORDER     ACCOUNTING          OBLIGATEDLINE    PRON/            OBLG                                                       ORDER     ACCOUNTING          OBLIGATED

ITEM    AMS CD      ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNTITEM    AMS CD      ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNT_____   ______      ____ _____ _________________________                            ______    ___________         _______________   ______      ____ _____ _________________________                            ______    ___________         __________

0001AA  M10BC300M1   AA    2   21   02033000006D6D02P32203626FB  S11116             076300    W52H09    $          63,327.00

     322036400373220

                                                                                                          __________________

                                                                                              TOTAL     $          63,327.00

SERVICE                                                                                ACCOUNTING                 OBLIGATEDSERVICE                                                                                ACCOUNTING                 OBLIGATED

NAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNTNAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNT________       _____________   _________________________                               ___________                __________________       _____________   _________________________                               ___________                __________

Army                 AA        21   02033000006D6D02P32203626FB  S11116                W52H09           $          63,327.00                                                                                                          __________________

                                                                                              TOTAL     $          63,327.00
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SPECIAL CONTRACT REQUIREMENTS

     17         52.239-4500      YEAR 2000 (Y2K) COMPLIANCE                                                NOV/1998

                TACOM-RI

a.  In the event that this contract calls for the delivery of any data processing hardware, software and/or firmware (to be

referred to as information technology), such deliverables shall be required to perform accurate date/time processing involving

dates subsequent to December 31, 1999.  The information technology shall by Year 2000 compliant upon delivery.

b.  Definition.  Year 2000 compliant means information technology that accurately processes date/time data (including, but not

limited to, calculating, comparing, and sequencing) from, into and between the twentieth and twenty-first centuries, and the years

1999 and 2000 and leap year calculations.  Furthermore, year 2000 compliant information technology, when used in combination with

other information technology properly exchanges date/time data with it.

                                               (End of clause)

(HS7506)

     18         52.247-4545      PLACE OF CONTRACT SHIPPING POINT, RAIL INFORMATION                        MAY/1993

                TACOM-RI

The bidder/offeror is to fill in the 'Shipped From' address, if different from 'Place of Performance' indicated elsewhere in this

section.

          Shipped From:

___________________________________

___________________________________

___________________________________

For contracts involving F.O.B. Origin shipments furnish the following rail information:

Does Shipping Point have a private railroad siding?       YES       NO                                                    _____     _____

If YES, give name of rail carrier serving it:                                              ____________________

If NO, give name and address of nearest rail freight station and carrier serving it:

Rail Freight Station Name and Address:                                       ____________________

Serving Carrier:                 _________________________

(End of Clause)

(HS7600)

CONTRACT CLAUSES

This document incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.

Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed

electronically at these addresses:

                                     http://www.arnet.gov/far/    or    www.acq.osd.mil/dp/dars

If the clause requires additional or unique information, then that information is provided immediately after the clause title.

(IA7001)
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     19         52.211-5         MATERIAL REQUIREMENTS                                                     AUG/2000

     20         52.211-15        DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS                              SEP/1990

     21         52.222-21        PROHIBITION OF SEGREGATED FACILITIES                                      FEB/1999

     22         52.232-33        PAYMENT BY ELECTRONIC FUNDS TRANSFER - CENTRAL CONTRACTOR                 MAY/1999

                                 REGISTRATION

     23         52.243-1         CHANGES - FIXED PRICE                                                     AUG/1987

     24         52.246-1         CONTRACTOR INSPECTION REQUIREMENTS                                        APR/1984

     25         252.204-7003     CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT                              APR/1992

                DFARS

     26         252.225-7001     BUY AMERICAN ACT AND BALANCE OF PAYMENTS PROGRAM                          MAR/1998

                DFARS

     27         252.225-7009     DUTY-FREE ENTRY--QUALIFYING COUNTRY SUPPLIES (END PRODUCTS AND            AUG/2000

                DFARS            COMPONENTS)

     28         252.231-7000     SUPPLEMENTAL COST PRINCIPLES                                              DEC/1991

                DFARS

     29         252.242-7000     POSTAWARD CONFERENCE                                                      DEC/1991

                DFARS

     30         252.243-7001     PRICING OF CONTRACT MODIFICATIONS                                         DEC/1991

                DFARS

     31         252.246-7000     MATERIAL INSPECTION AND RECEIVING REPORT                                  DEC/1991

                DFARS

     32         52.213-4         TERMS AND CONDITIONS - SIMPLIFIED ACQUISITIONS (OTHER THAN COMMERCIAL     FEB/2001

                                 ITEMS)

                                      Paragraph (b)(1)(ix) is deleted from this clause.

                                      Information to be inserted in Paragraph (c):

                                            http://www.arnet.gov/far/

                                                     or

                                            www.acq.osd.mil/dp/dars

     33         52.209-3         FIRST ARTICLE APPROVAL-CONTRACTOR TESTING, ALTERNATE I AND ALTERNATE      JAN/1997

                                 II

     (a)  The Contractor shall test * unit(s) of Lot/Item * as specified in this contract.  At least fifteen (15) calendar days

before the beginning of first article tests, the Contractor shall notify the Contracting Officer, in writing, of the time and

location of the testing so that the Government may witness the tests.

     (b)  The Contractor shall submit the first article test report within ** calendar days from the date of this contract to *

marked ''FIRST ARTICLE TEST REPORT: Contract No.    ,Lot/Item No.    .''   Within thirty (30) calendar days after the Government                                                ____             ____

receives the test report, the Contracting Officer shall notify the Contractor, in writing, of the conditional approval, approval,

or disapproval of the first article.  The notice of conditional approval or approval shall not relieve the Contractor from

complying with all requirements of the specifications and all other terms and conditions of this contract.  A notice of

conditional approval shall state any further action required of the Contractor.  A notice of disapproval shall cite reasons for

the disapproval.

     (c)  If the first article is disapproved, the Contractor, upon Government request, shall repeat any or all first article

tests.  After each request for additional tests, the Contractor shall make any necessary changes, modifications, or repairs to the

first article or select another first article for testing.  All costs related to these tests are to be borne by the Contractor,

including any and all costs for additional tests following a disapproval.  The Contractor shall then conduct the tests and deliver

another report to the Government under the terms and conditions and within the time specified by the Government.  The Government

shall take action on this report within the time specified in paragraph (b) above.  The Government reserves the right to require

an equitable adjustment of the contract price for any extension of the delivery schedule, or for any additional costs to the

Government related to these tests.

     (d)  If the Contractor fails to deliver any first article report on time, or the Contracting Officer disapproves any first

article, the Contractor shall be deemed to have failed to make delivery within the meaning of the Default clause of this contract.

     (e)  Unless otherwise provided in the contract, and if the approved first article is not consumed or destroyed in testing,

the Contractor may deliver the approved first article as part of the contract quantity if it meets all contract requirements for

acceptance.

     (f)  If the Government does not act within the time specified in paragraph (b) or (c) above, the Contracting Officer shall,

 14 16

DAAE20-00-P-0434

SEILER INSTRUMENT AND MFG CO INC



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

upon timely written request from the Contractor, equitably adjust under the Changes clause of this contract the delivery or

performance dates and/or the contract price, and any other contractual term affected by the delay.

     (g)  Before first article approval, the Contracting Officer may, by written authorization, authorize the Contractor to

acquire specific materials or components or to commence production to the extent essential to meet the delivery schedules.  Until

first article approval is granted, only costs for the first article and costs incurred under this authorization are allocable to

this contract for (1) progress payments, or (2) termination settlements if the contract is terminated for the convenience of the

Government.  If first article tests reveal deviations from contract requirements, the Contractor shall, at the location designated

by the Government, make the required changes or replace all items produced under this contract at no change in the contract price.

     (h) The Government may waive the requirement for first article approval test where supplies identical or similar to those

called for in the schedule have been previously furnished by the Offeror/Contractor and have been accepted by the Government. The

Offeror/Contractor may request a waiver.

      (i)  The Contractor shall produce both the first article and the production quantity at the same facility.

 *  (See instructions regarding submission of First Article clause)

**  (See Schedule B)

(End of Clause)

(IF7116)

     34         52.252-6         AUTHORIZED DEVIATIONS IN CLAUSES                                          APR/1984

(a)  The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized

deviation is indicated by the addition of ''(DEVIATION)'' after the date of the clause.

(b)  The use in this solicitation or contract of any DOD FAR SUPPLEMENT (48 CFR Chapter 2) clause with an authorized deviation is

indicated by the addition of ''(DEVIATION)'' after the name of the regulation.

(End of clause)

(IF7016)

     35         252.211-7005     SUBSTITUTIONS FOR MILITARY OR FEDERAL SPECIFICATIONS AND STANDARDS        AUG/2000

                DFARS

     (a) Definition. ''SPI process,'' as used in this clause, means a management or manufacturing process that has been accepted         __________

previously by the department of defense under the Single Process Initiative (SPI) for use in lieu of specific military or Federal

specification or standard at specific facilities.  Under SPI, these processes are reviewed and accepted by a Management Council,

which includes representatives from the Defense Contract Management Agency, the Defense Contract Audit Agency, and the military

departments.

    (b) Offerors are encouraged to propose SPI process in lieu of military or Federal specifications and standards cited in the

solicitation.  A listing of SPI process accepted at specific facilities is available via the Internet in PDF format at

http://www.dcmc.hq.dla.mil/dcmc_o/oc/spi/files/dbreport/files/modified.pdf and in Excel format at and in Excel format at

http://www.dcmc.hq.dla.mil/dcmc_o/oc/spi/files/dbreport/files/modified.xls.

    (c) An offeror proposing to use an SPI process in lieu of military or Federal specifications or standard cited in the

solicitation shall--

         (1) Identify the specific military or Federal specification or standard for which the SPI process has been accepted,

         (2) identify each facility at which the offeror proposed to use the specific SPI process in lieu of military or Federal

specifications or standards cited in the solicitation;

         (3) Identify the contract line items, subline items, components, or elements affected by the SPI process; and

         (4)  If the proposed SPI process has been accepted at the facility at which it is proposed for use, but is not yet listed

at the Internet site specified in paragraph (b) of this clause, submit documentation of Department of Defense acceptance of the

SPI process.

     (d) Absent a determination that an SPI process is not acceptable for this procurement, the Contractor shall use the following

SPI processes in lieu of military or Federal specifications or standards:
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(Offeror insert information for each SPI process)

SPI Process:________________________________________________________________________________

Facility:          __________________________________________________________________________________

Military or Federal Specification or Standard:                                               _____________________________________________

Affected Contract Line Item Number, Subline Item Number, Component, or Element:                                                                                ____________

_______________________________________________________________________________

     (e)  If a prospective offeror wishes to obtain, prior to the time specified for receipt of offers, verification that an SPI

process is lan acceptable replacement for military or Federal specifications or standards required by the solicitation, the

prospective offeror -

         (1)  May submit the information required by paragraph (d) of this clause to the Contracting Officer prior to submission

of an offer;but

         (2)  Must submit the information to the Contracting Officer at least 10 working days prior to the date specified for

receipt of offers.

                                                (End of Clause)

(IA7009)
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